Tuesday, 17 March 2015 15:56:54

DashBoard Blue English Logout

Welcome **N SRINIVASA REDDY**

My Profile **Indent Management** **Tender Management** **Catalogue Management** **Payment** **Reports** **Contract Management** **Auction Management**

Enable EMD Refund

Tender Details

Tender No. : BBMP/2014-15/RD/WORK_INDENT16956

Department: Bruhat Bengaluru Mahanagara Palike

Tender Description : Improvements to Road and Drains at Venkateshpura nagara main Road and Cross Roads in ward No 05 Byatarayanapura Sub Division

Select Suppliers

Sl No	Supplier	Total Amount(Including tax)	Total Amount in words	Select	Remarks
1	K SUDHAKAR REDDY ( )	2968040.74(L1)	Twenty Nine Lakh Sixty Eight Thousand and Fourty (dot) Seven Four Only.	No Yes(Refund)	
2	HEMANTH P (SOORYA CREATERS)	3057105.76(L2)	Thirty Lakh Fifty Seven Thousand One Hundred and Five (dot) Seven Six Only.	No Yes(Refund)	
3	KODIGEHALLI RAMAKRISHNAPPA SANTOSHKUMAR ( )	3114962.35(L3)	Thirty One Lakh Fourteen Thousand Nine Hundred and Sixty Two (dot) Three Five Only.	No Yes(Refund)	

Close Save and Continue

This site is best viewed in 1024x768 resolution.

16956

Three bidders are participated for this work, out of which L1 bidder K. Sudhakarreddy Quoted Rs. 2968040.74 (S.R.RATE) the tender amount (2014-15 S.R) L2 bidder Hemanth P quoted 3057105.76 (+3.00%) above, L3 bidder Kodigehalli Ramakrishnappa Santoshkumar quoted 3114962.35 (+4.95%) above the tender amount (2014-15 S.R) hence the tender may be approved for L1 bidder.

Comparative Statement

Tender Number BBMP/2014-15/RD/WORK_INDENT16956
Tender Name Improvements to Road and Drains at Venkateshpura nagara main Road and Cross Roads in ward No 05 Byatarayanapura Sub Division

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	Total Amount	K SUDHAKAR REDDY Quoted Rate	K SUDHAKAR REDDY Total Amount	HEMANTH P Quoted Rate	HEMANTH P Total Amount	KODIGEHALLI RAMAKRISHNAPPA SANTOSHKUMAR Quoted Rate	KODIGEHALLI RAMAKRISHNAPPA SANTOSHKUMAR Total Amount
1	KSRB 2-1.1	1	cum	1005.16	146.88	147637.9	146.88	147637.9	151.29	152070.7	154.15	154945.4
2	KSRRB 300	2	cum	60.22	264.6	15934.21	264.6	15934.21	272.54	16412.36	277.7	16723.09
3	Removing B	3	Sqm	1514.7	58.32	88337.3	58.32	88337.3	60.07	90988.03	61.21	92714.79
4	Refixing sto	4	Sqm	1514.7	75.6	114511.3	75.6	114511.3	77.87	117949.7	79.34	120176.3
5	Providing gr	5	Sqm	504.9	639.36	322812.9	639.36	322812.9	658.54	332496.8	671.01	338792.9
6	KSRB-4-1.3	6	Cum	8.6	4847.04	41684.54	4847.04	41684.54	4992.45	42935.07	5086.97	43747.94
7	KSRB 5.2.3	7	cum	16.74	3836.16	64217.32	3836.16	64217.32	3951.24	66143.76	4026.05	67396.08
8	KSRB 5.3-3	8	Sqm	13.95	4542.48	63367.6	4542.48	63367.6	4678.75	65268.56	4767.33	66504.25
9	KSRB 4-6.7	9	Sqm	36.66	260.28	9541.865	260.28	9541.865	268.09	9828.179	273.16	10014.05
10	KSRB 4-1.7	10	cum	5.21	5287.68	27548.81	5287.68	27548.81	5446.31	28375.28	5549.42	28912.48
11	KSRB 4.2.2	11	Cum	11.76	6065.28	71327.69	6065.28	71327.69	6247.24	73467.54	6365.51	74858.4
12	KSRB 4.9.2	12	Qtl	1.12	78351.84	87754.06	78351.84	87754.06	80702.4	90386.69	82230.26	92097.89
13	KSRB 15.1.	13	Sqm	71.4	91.8	6554.52	91.8	6554.52	94.55	6750.87	96.34	6878.676
14	KSRRB M4(	14	Cum	504.9	1438.56	726328.9	1438.56	726328.9	1481.72	748120.4	1509.77	762282.9
15	KSRRB 500	15	Sqm	3366	74.52	250834.3	74.52	250834.3	76.76	258374.2	78.21	263254.9
16	KSRRB M5(	16	Cum	84.15	10195.2	857926.1	10195.2	857926.1	10501.06	883664.2	10699.86	900393.2
17	Lead for Dis	17	Cum	1065.38	67.32	71721.38	67.32	71721.38	69.34	73873.45	70.65	75269.1
	Total Summary Amount					2968040.7	2968040.74		3057105.76		3114962.35	
	% against Estimated Rate						0		3.000802		4.950121	
	% against CSR											
	Total Bid Amount						2968040.74 (L1)		3057105.76 (L2)		3114962.35 (L3)	

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಬ್ಯಾಡರಾಯನಪುರ ವಿಭಾಗ ಮರಾಯಂಕ ವಲಯ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ಬೆಂಗಳೂರು-560092.

Friday, 29 April 2016 14:04:59

DashBoard Blue English Logout

Welcome **H V YARRAPPAREDDY**

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management Project Management

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2014-15/RD/WORK_INDENT16956	bbmp_spcom_prj-Dr. J RAVISHANKAR	08/01/2016 12:00:32	11/01/2016 14:42:06	23/01/2016 14:55:56	Approve	Approved subject to the following conditions; (1) Availability of grants to this work. (2) Tender validity to be ensured.	Approved Document		Completed
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2014-15/RD/WORK_INDENT16956	bbmp_eic-M R VENKATESH(I/C) EIC	04/01/2016 17:06:42	08/01/2016 11:52:47	08/01/2016 12:00:31	Approve	Recommended for approval	Approved Document		Completed
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2014-15/RD/WORK_INDENT16956	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	04/01/2016 16:15:43	04/01/2016 17:06:04	04/01/2016 17:06:41	Approve	This work Job code is not included in any other grants allocated for the wards. Three bidders are participated for this work, out of which L1 bidder K. Sudhakarreddy Quoted Rs. 2968040.74 (S.R.RATE) the tender amount (2014-15 S.R) L2 bidder Hemanth P quoted 3057105.76 (+3.00%) above, L3 bidder Kodigehalli Ramakrishnappa Santoshkumar quoted 3114962.35 (+4.95%) above the tender amount (2014-15 S.R). hence recommended for the rates quoted by L1 bidder K. Sudhakarreddy Quoted Rs. 2968040.74 (S.R.RATE) the tender amount (2014-15 S.R) for your kind approval.	Approved Document		Completed
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2014-15/RD/WORK_INDENT16956	bbmp_se_yel-K M VASU(I/C) YELAHANKA	02/01/2016 16:53:44	04/01/2016 16:14:11	04/01/2016 16:15:43	Approve	This work Job code is not included in any other grants allocated for the wards. Three bidders are participated for this work, out of which L1 bidder K. Sudhakarreddy Quoted Rs. 2968040.74 (S.R.RATE) the tender amount (2014-15 S.R) L2 bidder Hemanth P quoted 3057105.76 (+3.00%) above, L3 bidder Kodigehalli Ramakrishnappa Santoshkumar quoted 3114962.35 (+4.95%) above	Approved Document		Completed